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University of North Carolina at Charlotte 
Academic Complex Renovation 
 

ADDENDUM #2 
 
October 4, 2016 
 
To: ALL BIDDERS OF RECORD: 
 
This addendum forms a part of the Contract Documents and modifies the original Project 
Drawings, and Project Manual dated September 7, 2016.  Acknowledgement of receipt of 
this Addendum in the space provided on the Bid Form is mandatory. Failure to do so may 
subject the Bidder to disqualification.  All bidders need to make sure that this entire 
addendum is thoroughly reviewed.   
 
General Information Reminder: 
 

1. Bid Day – Tuesday, October 18, 2016, 2:30 p.m. Sealed proposals will be received 
in Salons A & B on the 3rd floor of the Barnhardt Student Activity Center (building 
#46 on the campus map) - http://maps.uncc.edu  - visitor parking available in Cone 
Deck 2 on the University of North Carolina at Charlotte Campus. 

2. Addendum #3 will include pre-bid RFI responses, substitution request responses, 
and scope clarifications. This Addendum will be issued on Monday, October 10, 
2016.  

3. Bid Forms will be mailed to prequalified bidders on Monday, October 10, 2016.  For 

ALL PACKAGES the bid form will require that you provide a base bid proposal for 
each phase of work separately.  Each bid package will have a section for alternates 
and unit prices that are specific to your scope of work.  Please keep this in mind 
while preparing your estimate.  See below as an example of how it will be structured.  
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Attachments 
 

1. Bid Default Schedule 
2. Pre-Bid Site Visit #2 Sign In Sheet  
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