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University of North Carolina 

at Charlotte

Site Location

Prospector Building

9137 Mary Alexander Rd

Charlotte, NC 28262
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Project Scope

This project consists of renovating the upper floor of 

the UNCC Prospector Dining Facility. This work 

includes demolition of existing dining venues and 

seating areas to make space for installation of new 

venues and finishes.
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Bid Packages

● 01A – Final Cleaning

● 02A – Demolition

● 06A – Millwork

● 07A – Roofing

● 08A – Doors, Frames, and 

Hardware

● 08B – Glass & Glazing

● 09A – Drywall, Framing & 

Ceilings

● 09B – Tile & Flooring

● 09C – Painting

● 10A – Signage

● 10B – Specialties

● 11A – Food Service Equipment

● 14A – Elevators

● 21A – Fire Protection

● 22A – Plumbing

● 23A – Mechanical

● 26A - Electrical
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Key Documents

I. XXX Bid Package 

II. Drawings – 151B_Drawings_07242024

III. Specifications – 151B_Project Manual_07242024

IV. RFI Logs – None posted currently, but they will be 

posted in the RFIs folder as they are answered.
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01. 02. 03.
Submit to WT 

Project Team
(please send to both 

Erica and Jared)

Pre-Bidding RFI Process

Responses will be 

posted on Building 

Connected 
(Notifications will be sent 

to all personnel who 

received a Building 

Connected Invitation when 

RFI responses are posted)

All Pre-Bid RFIs 

must be submitted 

to WT before 8/21 
(NEXT WEDNESDAY)
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Bid Process 

+ OpeningBid Process & 

Opening

BID OPENING DATE: 
Thursday September 5th, 2024 at 2:00PM

LOCATION:
Facility Operations and Parking Services (FOPS) Building

Conference Room 123A

[Building 92 on UNCC Campus Map]

PARKING:
Parking is available on a first come first served basis in 

front of the building. If parking unavailable the bidder 

will need to park and pay in a visitor lot

Bid Mailing/Drop-Off Address:
Attn:  Amanda Caudle – Planning, Design and Construction 

The University of North Carolina at Charlotte  - Facilities Management  

9201 University City Blvd. Charlotte, NC 28223-0001
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Exterior Logistics

Exterior Logistics



Owner Alternates

Alternate No.1 – Owner Preferred Door Hardware

Alternate No.2 – Elevator Upgrades

Alternate No.3 – Existing Restroom Renovations

Alternate No.4 – Oasis Venue

Alternate No.5 – Engineered Bamboo

Alternate No.6 – Oasis Venue Security Grille 

Alternate No.7 – Existing Lobby Elevator Wall Finish

Alternate No.8 – New Dish Machine and Enlarged Door

Alternate No.9 – Electrical Sub-Metering 
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