
 

 

 

 

 

 

 

January 11, 2013  McKim & Creed Project No. 05055-0005 

 

Addendum Number 3 

 

University of North Carolina Charlotte 

Emergency Power Upgrades to Supply Telecommunication Equipment 

Code 40726 Item 320 

SCO ID No. 09-08067-02A 

 

NOTICE TO ALL BIDDERS AND HOLDERS OF CONTRACT DOCUMENTS 

 

The information contained herein is intended to modify and/or clarify the 

Contract Documents.  The addendum shall and does become a part of the 

Contract Documents and shall be covered in the Contractor's proposal for the 

work. 

 

It is the Contractor's responsibility to ascertain, prior to bid time, the addenda 

issued and to see that this bid includes any changes required.  Prime Contractors 

shall see that their sub-contractors and suppliers are in receipt of information 

contained in all addenda. 

 

All bidders shall acknowledge receipt of this Addendum in the space provided 

on the Form of Proposal. 

 

This Addendum consists of 9 pages 

 

 

SPECIFICATIONS: 

 

Item 1. The Pre-Bid Meeting Minutes document with attachments, dated 

January 8, 2013, is attached and is part of this addendum.  Attachment 

consists of 6 pages. 

 

 

DRAWINGS: 

 

Electrical and Mechanical Drawings (0) ITEMS 

 

 



 

QUESTION FROM MESSER CONSTRUCTION: 

 

On drawing M100, there are three new air handling units shown in addition to 

the three new A/C units. While the A/C units are scheduled, the AHUs are not. 

Please clarify. 

 

Response: The equipment schedule on drawing M100 lists the manufacturer, the 

outdoor unit model number, and the indoor unit model number for 

each of the three systems.  The indoor unit is the air handling unit. 

 

 

QUESTION FROM WHITING-TURNER CONTRACTING: 

 

A "Form of Bid Bond" is not included in the project manual.  What is the correct 

form to use? 

 

Response: The Form of Bid Bond is attached which is also available at the 

NCDOA website for Bidding Forms:  http://www.nc-

sco.com/docBidding.aspx.  

 

 

End of Addendum Number 3 

 

http://www.nc-sco.com/docBidding.aspx
http://www.nc-sco.com/docBidding.aspx


5624 EXECUTIVE CENTER DRIVE, SUITE 200, CHARLOTTE, NC 28212 

TEL (704) 945-3340 ● FAX (704) 532-9673 

 

MEETING MINUTES 

Client: University of North Carolina Charlotte 

Project Name: Emergency Power Upgrades to Supply Telecommunication Equipment 

Project Number: SCO ID No. 09-08067-02A; Original United No. 211119; McKim & Creed No. 05055-0005 

Meeting Topic: Pre-Bid Meeting 

Date: January 8, 2013 

Time: 8:30 AM 

Conducted by: Rich Manning, PE 

 

1. Attendees 

a. See attached Sign-In Sheet 

2. All attendees introduced themselves.  

3. The project description was read by Rich Manning from specification section 010110: Since the 

entire site is occupied, the work must be completed in phases concurrent with the University 

class schedules.  Work in general includes the modifications to existing electrical distributions, 

installation of concrete encased duct bank, generator, panelboards, and automatic transfer 

switches.   

4. HUB requirements were discussed by Dorothy Vick and the UNC Charlotte “Good Faith 

Effort” Requirements (08/11) document was handed out for all attendees to see.  If assistance is 

needed from Dorothy Vick by phone, she needs to be contacted by January 9, 2013 since she 

will be out of the office.  A question was raised about sub-contractors bidding, but only the 

pre-qualified contractors can submit bids as Single Prime contractors. 

a. See attached UNC Charlotte “Good Faith Effort” Requirements (08/11) 

5. Safety Requirements were mentioned by Brian Kugler that it is an occupied site so work areas 

must be identified and all work area safety precautions need to be in place. 

6. The Completion Date of one hundred twenty (120) consecutive calendar days after written 

direction to proceed was mentioned as being part of the contract documents.  This is included 

in the Project Manual, General Conditions, Article 23.  A question was raised about extra time 

between the project being awarded and the Notice to Proceed.  Brian Kugler mentioned that he 

would coordinate that extra time with the company that is awarded the bid and he expects to 

award the project shortly after the bid date. 

7. Liquidated Damages were mentioned as being part of the contract documents and are $1,000 

per day as included in the Project Manual, General Conditions, Article 23. 

8. The bid form is included in the Project Manual which also includes four bid alternates and unit 

price items.  The alternates were described and Brian Kugler mentioned that they are aware 

that there is not enough money available to complete all the buildings, but the alternates will 



help identify which buildings will ultimately be included in the project.  A question was raised 

about verifying or tracing existing branch circuits that are affected by the distribution changes.  

Brian Kugler mentioned that the existing branch circuits affected by the distribution changes 

need to be circuit traced. 

a. Addendum 2 was distributed to attendees. 

9. Access to facilities was mentioned by Brian Kugler and he stated that the Facilities 

Management Department needs to be contacted to gain access to secured areas. 

10. Existing utilities were mentioned by Brian Kugler that multiple surveys prior to bid are not 

necessary.  The Facilities Management Department needs to be consulted for existing utility 

locations.  However, the markings provided by Facilities Management will be general area 

guides of underground services and it will be up to the contractor to verify.  Additional 

existing utility information is included in the Project Manual in Section 010100 General 

Requirements).   

11. Erosion Control was mentioned as being part of the contract documents in the Project Manual, 

General Conditions, Article 12, as well as other specification sections. 

12. Inspections were mentioned as being part of the contract documents as included in the Project 

Manual, General Conditions, Article 23.  Rich Manning will conduct most weekly inspections.  

This is a State Construction project, so the Department of Insurance office needs to be notified 

of status and work available for inspection.  However, since this is a small project then the 

inspector may choose not to visit the site, but the inspector must be notified.  Additional 

specification sections also include required testing and inspections.   

13. A question was raised about who builds the HVAC condensing unit pads for the units shown 

on sheet M100.  Rich Manning stated that the General Notes included in Addendum 2 identify 

that the units need to be installed according to manufacturer recommendations, so the pad 

installation is the mechanical contractor’s responsibility. 

14. A question was raised about no mechanical specification sections in the Project Manual.  Rich 

Manning stated that the General Notes included in Addendum 2 have the information needed 

for the HVAC unit installations. 

15. A question was raised about the General Notes included in Addendum 2 which mention that 

all refrigerant piping is to be installed in the walls.  Rich Manning stated that the General 

Notes also include insulation information which applies to outdoor piping installations. 

16. A question was raised about the intent of the painting specification included in the Project 

Manual.  Rich Manning stated that the painting would occur in the finished areas where the 

work may cause some finished areas to be touched up. 

17. A question was raised about work hours, especially in the residence hall.  Brian Kugler 

mentioned that work in all the areas would be during normal work hours, but shut-downs and 

other activities would need to be coordinated with Facilities Management.  Work hours in the 

Wallis residence hall would be from 8AM until dusk, however that may also depend on other 

student activities or schedules. 

18. A site visit was conducted immediately following the initial pre-bid meeting where all four 

buildings were surveyed. 
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FORM OF BID BOND 

 

 

    KNOW ALL MEN BY THESE PRESENTS THAT ________________ 

__________________________________________________________________ as 

principal, and _______________________________________________, as surety, who 

is duly licensed to act as surety in North Carolina, are held and firmly bound unto the State 

of North Carolina* through _______________________________________________ as 

obligee, in the penal sum of ___________________________ DOLLARS, lawful money of 

the United States of America, for the payment of which, well and truly to be made, we bind 

ourselves, our heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 Signed, sealed and dated this          day of           20    

 WHEREAS, the said principal is herewith submitting proposal for 

and the principal desires to file this bid bond in lieu of making  

the cash deposit as required by G.S. 143-129. 

 
 NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION is such, that 
if the principal shall be awarded the contract for which the bid is submitted and shall 
execute the contract and give bond for the faithful performance thereof within ten days 
after the award of same to the principal, then this obligation shall be null and void; but if the 
principal fails to so execute such contract and give performance bond as required by G.S. 
143-129, the surety shall, upon demand, forthwith pay to the obligee the amount set forth 
in the first paragraph hereof.  Provided further, that the bid may be withdrawn as provided 
by G.S. 143-129.1 
 
 

                                                 (SEAL) 

 

                                                 (SEAL) 

 

                                                 (SEAL) 

 

                                                 (SEAL) 

 

                                                 (SEAL) 

 
 
 


