

IT Infrastructure Upgrades (Storrs, Rowe & Reese) Construction Manager at Risk

The University of North Carolina at Charlotte

CMR PRE-SUBMITTAL CONFERENCE 02.11.2020



UNC CHARLOTTE

MEETING AGENDA

PART I: GENERAL INFORMATION

PART II: SUBMITTAL REQUIREMENTS

PART III: PROJECT OVERVIEW

PART IV: QUESTIONS



GENERAL

- WELCOME
- INTRODUCTIONS

DOUG WALTERS

OFFICE PHONE: 704-687-0523

EMAIL: DWALTERS@UNCC.EDU

- **UPDATES & THIS PRESENTATION WILL BE POSTED AT THIS WEBSITE -**

[HTTP://FACILITIES.UNCC.EDU/ADVERTISEMENTS](http://FACILITIES.UNCC.EDU/ADVERTISEMENTS)



SCHEDULE

- **SUBMITTAL DUE:** FEBRUARY 20, 2020 AT 2:00 PM
- **SHORTLISTING COMPLETE:** early MARCH 2020
- **INTERVIEWS SCHEDULED:** mid MARCH 2020
- **PRECONSTRUCTION SERVICES BEGIN:** APRIL 2020



SUBMITTAL FORMAT

- NO LARGER THAN 12 ½” HEIGHT X 9 ½” WIDTH
 - PROVIDE **FIVE (5)** PRINTED COPIES & **ONE (1)** DIGITAL
 - **40 PAGE LIMIT** (OR 20 DOUBLE SIDED PAGES)
 - DOES NOT INCLUDE: COVERS, TABS, BLANK PAGES, CARDSTOCK BACKS, ETC.
 - PAGE COUNT DERIVED FROM DIGITAL COPY, OMIT ALL BLANK PAGES FROM DIGITAL VERSION
 - SF 330 IS REQUIRED FOR PORTIONS OF THE SUBMITTAL
DOWNLOAD AT [HTTP://WWW.GSA.GOV/PORTAL/FORMS/DOWNLOAD/116486](http://www.gsa.gov/portal/forms/download/116486)
-

SUBMITTAL FORMAT (con't)

I. OPTIONAL COVER LETTER

II. TABLE OF CONTENTS

III. QUALIFICATIONS QUESTIONNAIRE

✓ PROFILE OF PROPOSER

✓ PROJECT EXPERIENCE

✓ KEY PERSONNEL – USE SF 330

✓ PROJECT PLANNING

✓ ATTACHMENTS – PROVIDE IN THE FOLLOWING
ORDER;



SUBMITTAL FORMAT (con't)

ATTACHMENT A – COPY OF NC CONTRACTOR'S LICENSE

ATTACHMENT B – LETTER FROM SURETY COMPANY

ATTACHMENT C – SWORN STATEMENT (LISTED PERSONNEL WILL BE EXCLUSIVELY ASSIGNED TO THIS PROJECT FOR THE DURATION)

ATTACHMENT D – RESUMES (USE SF 330)

ATTACHMENT E – ORGANIZATIONAL CHART

FINANCIALS – TO BE SUBMITTED SEPARATELY IN A SEALED ENVELOPE AS A SINGLE COPY



CMR REQUIREMENTS

SUB-CONTRACTOR PRE-QUALIFICATION – TWO (2) FORM PROCESS -

[HTTPS://NCADMIN.NC.GOV/BUSINESSES/CONSTRUCTION/FOR MS-DOCUMENTS](https://ncadmin.nc.gov/businesses/construction/for-ms-documents)

- APPEALS PROCEDURE REQUIRES PRE-QUALIFICATION TO BE MOVED FURTHER AHEAD IN THE SCHEDULE (TO ALLOW ADEQUATE TIME FOR APPEALS PRIOR TO BIDDING)

HUB PARTICIPATION

- CMR WILL ESTABLISH THE GOAL FOR THIS PROJECT PER THEIR ASSESSMENT OF THE SUBCONTRACTOR MARKET AND AVAILABILITY (MINIMUM IS 10%)




PROJECT OVERVIEW

BUDGET – \$3,800,000 INCLUDES DESIGN FEES, UNIVERSITY SUPPORT COSTS AND CONSTRUCTION COSTS

SCOPE –

- REPLACE EXISTING ITS SYSTEMS WITH NEW SYSTEMS UTILIZING CAT 6A INFRASTRUCTURE THROUGHOUT.
- INSTALL NEW PARALLEL SYSTEM WITH EXISTING SYSTEM TO MINIMIZE DOWNTIME AT CONVERSION TO NEW SYSTEM
- NEW MDF AND IDF EQUIPMENT WILL BE PROVIDED WITH 20% FUTURE EXPANSION CAPABILITY
- PROVIDE NEW COOLING AND POWER SYSTEMS FOR NEW ITS ROOMS





**STORRS, ROWE, & REESE
LOCATIONS**

SITE LOCATION

PROXIMITY MAP:


REESE HALL-ALTERNATE #2

ROWE HALL-ALTERNATE #1


STORRS HALL- BASE BID





UNC Charlotte
IT Infrastructure Upgrades
12.02.2019




STORRS FLOOR PLAN - LEVEL 1



ROWE HALL - LEVEL 2



03 ENLARGED REFLECTED CEILING PLAN
1/8" = 1'-0"



REESE HALL – GROUND FLOOR

QUESTIONS?



UNC CHARLOTTE