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SECTION 00 91 13.04 - ADDENDUM NO. 4 

PART 1 - GENERAL 

1.1 SCOPE 

A. This Addendum is issued pursuant to Article 1.1.1 of the AIA General Conditions of 
the Contract for Construction (A201) in connection with revision of plans and 
specifications which have been previously issued. 

B. When construction is not under contract, all instructions contained herein shall be 
reflected in the contract sum and this Addendum will be made a part of the 
Contract Documents, if, as, and when a Contract is awarded. 

C. This Addendum forms a part of the Contract Documents and modifies the original 
Bidding Documents dated 9/26/2013.  Receipt of this Addendum must be 
acknowledged in the space provided on the Proposal Form. 

D. This Addendum consists of 2 pages. 

1.2 CHANGES TO THE PRIOR ADDENDA 

A. None. 

1.3 CHANGES TO THE BIDDING REQUIREMENTS 

A. None. 

1.4 CHANGES TO THE CONDITIONS OF THE CONTRACT 

A. Supplementary General Conditions; Article 23 – Time of Completion, Delays, 
Extension; h. Time:  Replace the text in subparagraph 1 with the following: 

‘The Contractor shall commence work to be performed under this agreement on a 
date to be specified in a written order from the designer and shall fully complete all 
work within 149 consecutive calendar days from and including November 26, 2013 
until and excluding April 24, 2014. For each day in excess of the above number of 
days, the Contractor shall pay to the Owner the sum of $500 as liquidated damages 
will be assessed in the amount of $500 a day to cover the losses incurred by the 
owner by reason of failure of said Contractor to complete the work within the time 
specified, such time being in the essence of this contract and a material 
consideration thereof.’ 

1.5 CHANGES TO THE PROJECT SPECIFICATIONS 

A. Section 01 10 00  -Summary, 1.8 Work Restrictions, A Work Restrictions: 
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B. Replace the text in subparagraph 2 with the following: 

‘2.  On-Site Work Hours:  Limit work in the existing building to working hours of 
7:00 a. m. to 7:00 p. m. Monday through Friday.  Weekend hours are acceptable 
with prior approval by the Owner.’ 

1.6 CHANGES TO THE PROJECT DRAWINGS 

A. None. 

1.7 CLARIFICATIONS AND CONTRACTOR QUESTIONS 

A. Requests): for Information (RFIs 

 
1. Does the expanded metal sheet on interior elevations get painted? 

RESPONSE: The expanded metal mesh is not painted. 

END OF SECTION 
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