240011: UNC Charlotte Richardson Stadium Expansion - Phase 1 (Bid Package 01) Prepared by Barton Malow - 2322 Dunavant St., Suite 100, Charlotte, NC 28203, United States of America Bid Package Lead: Michael Chan (michael.chan@bartonmalow.com)

Project Location: 8701 Phillips Road, Charlotte, N	C 28223, United States of America									
BP 1-03C: Precast Concrete Generated June 25, 2025	Florence Concrete Products, Ir Submitted by Layne Bergner	IC.		Tindall Corporation Submitted by Layne Bergner			Metromont Services, LLC Submitted by Layne Bergner			
Leveled Bid	\$2,039,311			\$2,150,000			\$2,971,606			
Estimated Cost \$2,236,100	Original Proposal, June 25, 2025			Original Proposal, June 25, 2025			Original Proposal, June 25, 2025			
LINE ITEMS	Unit	Qty Unit Co	st Total Cost \$2,039,311	Unit	Qty Unit Cos	st Total Cost \$2,150,000	Unit	Qty	Unit Cost	Total Cost \$2,971,606
Quantity of Total Labor Manhours	·		+_,,							
Sales Tax			\$51,694			\$12,109				\$25,606
Cranes and Hoisting			\$310,000			\$582,104				\$350,000
Precast Concrete - Stadia Seating			\$1,460,412			\$1,133,216				\$1,805,000
Precast Concrete- Panels			\$76,674			\$340,970				\$461,000
Precast Concrete - Vomitory Stairs			\$95,953			\$35,434				\$210,000
Expansion and Joint Control			\$30,000			\$46,167				\$50,000
Precast Concrete Sealer			\$15,000			\$40 ,107				\$70,000
Delta to obtain base bid value			-\$422							\$70,000
			· · · · ·							
ALTERNATES			\$0			\$0				\$0
ALT 01 - Patio Canopy			····							
ALT 02 - Upgraded High Performance Coating OPA 01 - Proved Pine Hall "English Hall" Vehicular Brick Pavers										
SSA 01 - Off Hours Erection			\$40,000							\$250,000
Leveled Bid Total	·		\$2,039,311			\$2,150,000				\$2,971,606
SCOPE-SPECIFIC INFORMATION										
Project Manager	per hour		\$75.00	per hour		\$67.00	per hour			\$100.00
Superintendent	per hour		\$50.00	per hour		\$60.00	per hour			\$100.00
Foreman	per hour		\$35.00	per hour		\$55.00	per hour			\$95.00
Journeyman	per hour		\$28.00	per hour		\$50.00	per hour			\$85.00
Helper	per hour		\$21.00	per hour		\$35.00	per hour			\$55.00
Operator	per hour		\$45.00	per hour		\$65.00	per hour			\$120.00
Crane Rental	per week		\$77,500.00	per week		\$145,526.00	per week			\$32,000.00
Precast Concrete - Stadia Seating	per cubic yard		\$2,110.00	per cubic yard		\$2,098.00	per cubic yard			\$2,831.00
Precast Concrete - Panels	per cubic yard		\$1,050.00	per cubic yard		\$4,059.00	per cubic yard			\$5,238.00
ADDITIONAL ITEMS										
Quantity of Total Labor Manhours										
	·									
Summary										
	L			J 1			L			