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N O T I C E   TO   B I D DE R S 

 
 
Sealed proposals will be received by The University of North Carolina in Charlotte, NC, in Room 
119 of the Facilities Management & Police building (#55 on the campus map – 
http://facilities.uncc.edu/maps) until 2:00 pm on Tuesday, April 4, 2017 and immediately 
thereafter publicly opened and read for the furnishing of labor, material and equipment entering 
into the construction of: 
 
 

Campus Circulation Improvements 
The University of North Carolina at Charlotte 

 
Campus Circulation Improvements are intended to enhance pedestrian and vehicular circulation 

on the UNC Charlotte campus with new connection to the CATS Lynx light rail line. Work 
includes the installation of new brick paver sidewalks, bus drop-off with parking, raised 

crosswalk with pedestrian signalization, and associated wall, stair, planter, drainage, and 
landscape improvements. 

 
Bids will be received for single prime contract. All proposals shall be lump sum. 
 
Visitor parking is available in Lot 26. Visitors will need to obtain a parking pass from the FM 
reception area on the first floor and return to their car prior to the bid opening. Campus map is 
available for review at http://maps.uncc.edu/. 
 

 
Non-Mandatory Pre-Bid Meeting 

 
A non-mandatory pre-bid meeting will be held for all interested bidders on Wednesday, March 
15, 2017 at 2:00 pm in Room 112A of the Cone University Center (#5 on the campus map). The 
meeting will address project specific questions, issues, bidding procedures, and bid forms. After 
the prebid meeting there will be a site visit to go over the project scope and locations. This will 
be the only opportunity for contractors and their subcontractors to visit the site, so 
please have all interested parties in attendance. 
 
Visitor parking is located in the Cone Deck adjacent the Cone University Center. 
 
The meeting will address project specific questions, issues, bidding procedures, and bid forms. 
The meeting is also to identify preferred brand alternates and their performance standards that 
the Owner will consider for approval on this project. A walk of the site will be conducted 
immediately following the meeting. 
 
Bidders questions will be entertained in writing until 5:00 pm on Wednesday, March 22, 2017. 
Address all questions to the designer, ColeJenest & Stone - Attn: Susan G. Freyler, 
sfreyler@colejeneststone.com.  

http://facilities.uncc.edu/maps
http://maps.uncc.edu/
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Final addenda will be issued Tuesday, March 28, 2017 to all plan holders/bidders of record. 

Complete plans, specifications, and contract documents will be open for inspection at: 
 
ColeJenest & Stone   
200 South Tryon Street, Suite 1400 
Charlotte, NC 28202 
(704) 376-1555 
 
UNC Charlotte 
Hickory Hall 
Room 02E – Capital Projects Design Plan Review 
9151 Cameron Boulevard 
Charlotte, NC 28223 
(704) 687-0615 
 
Metrolina Minority Contractors Association (MMCA) Plan Room  
2848 Queen City Drive, Suite B 
Charlotte, NC 28208 
(877) 526-6205 
mmca@mmcaofcharlotte.org 

 
Or may be obtained from ColeJenest & Stone, upon deposit of fifty dollars ($50) in cash or 
certified check. The full plan deposit will be returned to those bidders provided all documents 
are returned in good, usable condition within ten (10) days after the bid date.  
 
 
Electronic copies of the plans, specifications and contract documents will also be provided 
electronically to all interested bidders. Contact for electronic plans and specifications is Susan 
Freyler at (704) 376-1555 or sfreyler@colejeneststone.com. 
 
Electronic copies of the plans, specifications and contract documents are available at the 
following:  

 
1. Construct Connect at content@constructconnect.com – 800-364-2059. 

 
2. North Carolina Offices of McGraw-Hill Dodge Corporation – (877) 784-9556 or (800) 

393-6343; http://construction.com/dodge 
 

3. Metrolina Minority Contractors Association – (877) 526-6205; 
mmca@mmcaofcharlotte.org 

 
 
NOTE: The bidder shall include with the bid proposal the form Identification of Minority Business 
Participation identifying the minority business participation it will use on the project and shall 
include either Affidavit A or Affidavit B as applicable. Forms and instructions are included within 
the Proposal Form in the bid documents. Failure to complete these forms is grounds for 
rejection of the bid. (GS143-128.2c Effective 1/1/2002.) 
 

mailto:mmca@mmcaofcharlotte.org
mailto:content@constructconnect.com
http://construction.com/dodge
mailto:mmca@mmcaofcharlotte.org
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All contractors are hereby notified that they must have proper license as required under the 
state laws governing their respective trades. 
 
General contractors are notified that Chapter 87, Article 1, General Statutes of North Carolina, 
will be observed in receiving and awarding general contracts. General contractors submitting 
bids on this project must have license classification for Building Contractor with an unlimited 
license required by the NC General Contractors Licensing Board under G.S. 87-1.   
 
 
NOTE--SINGLE PRIME CONTRACTS: Under GS 87-1, a contractor that superintends or 
manages construction of any building, highway, public utility, grading, structure or improvement 
shall be deemed a “general contractor” and shall be so licensed. Therefore a single prime 
project that involves other trades will require the single prime contractor to hold a proper 
General Contractors license.   
 
Each proposal shall be accompanied by a cash deposit or a certified check drawn on some 
bank or trust company, insured by the Federal Deposit Insurance Corporation, of an amount 
equal to not less than five percent (5%) of the proposal, or in lieu thereof a bidder may offer a 
bid bond of five percent (5%) of the bid executed by a surety company licensed under the laws 
of North Carolina to execute the contract in accordance with the bid bond. Said deposit shall be 
retained by the owner as liquidated damages in event of failure of the successful bidder to 
execute the contract within ten days after the award or to give satisfactory surety as required by 
law. 
 
A performance and payment bond will be required for one hundred percent (100%) of the 
contract price. 
 
Payment will be made based on ninety-five percent (95%) of monthly estimates and final 
payment made upon completion and acceptance of work. 
 
No bid may be withdrawn after the scheduled closing time for the receipt of bids for a period of 
30 days. 
 
The owner reserves the right to reject any or all bids and to waive informalities. 
 
 
Bidders who will not attend the Bid Opening need to ensure their sealed bids are delivered no 
later than 1:00 pm on Tuesday, April 4, 2017 to the following: 

 
Mailed Proposals: 
Attn: Ms. Joyce Clay, Hickory Hall, Room 35B 
The University of North Carolina at Charlotte 
Facilities Management – Capital Projects 
9201 University City Boulevard 
Charlotte, NC 28223-0001 

Or 
 
 
 

http://www.ncleg.net/EnactedLegislation/Statutes/HTML/BySection/Chapter_87/GS_87-1.html
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Hand Delivered: 
Attn: Ms. Joyce Clay – Capital Projects, Room 35B 
Hickory Hall (#536 on the campus map) 
9151 Cameron Boulevard 
Charlotte, NC 28223 
(704) 687-0615 

 
Designer:     Owner: 
ColeJenest & Stone    The University of North Carolina at Charlotte 
200 South Tryon Street, Suite 1400  Hickory Hall, FM - Capital Projects 
Charlotte, NC 28202    9201 University City Blvd 
(704) 376-1555    Charlotte, NC 28223 
      (704) 687-0615 
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GUIDELINES FOR RECRUITMENT AND SELECTION OF MINORITY BUSINESSES FOR 
PARTICIPATION IN STATE CONSTRUCTION CONTRACTS 

 
In accordance with G.S. 143-128.2 (effective January 1, 2002) these guidelines establish goals for 
minority participation in single-prime bidding, separate-prime bidding, construction manager at risk, and 
alternative contracting methods, on State construction projects in the amount of $300,000 or more.  The 
legislation provides that the State shall have a verifiable ten percent (10%) goal for participation by 
minority businesses in the total value of work for each project for which a contract or contracts are 
awarded.  These requirements are published to accomplish that end. 
 
SECTION A:  INTENT 
It is the intent of these guidelines that the State of North Carolina, as awarding authority for construction 
projects, and the contractors and subcontractors performing the construction contracts awarded shall 
cooperate and in good faith do all things legal, proper and reasonable to achieve the statutory goal of ten 
percent (10%) for participation by minority businesses in each construction project as mandated by GS 
143-128.2.  Nothing in these guidelines shall be construed to require contractors or awarding authorities 
to award contracts or subcontracts to or to make purchases of materials or equipment from minority-
business contractors or minority-business subcontractors who do not submit the lowest responsible, 
responsive bid or bids. 
 
SECTION B:  DEFINITIONS 

1. Minority - a person who is a citizen or lawful permanent resident of the United States and who 
is: 
a. Black, that is, a person having origins in any of the black racial groups in Africa; 
b. Hispanic, that is, a person of Spanish or Portuguese culture with origins in Mexico, South or 

Central America, or the Caribbean Islands, regardless of race; 
c. Asian American, that is, a person having origins in any of the original peoples of the Far 

East, Southeast Asia and Asia, the Indian subcontinent, the Pacific Islands; 
d. American Indian, that is, a person having origins in any of the original peoples of North 

America; or 
e. Female 

 
2. Minority Business - means a business: 

a. In which at least fifty-one percent (51%) is owned by one or more minority persons, or in the 
case of a corporation, in which at least fifty-one percent (51%) of the stock is owned by one 
or more minority persons or socially and economically disadvantaged individuals; and 

b. Of which the management and daily business operations are controlled by one or more of the 
minority persons or socially and economically disadvantaged individuals who own it. 

 
3. Socially and economically disadvantaged individual - means the same as defined in 15 U.S.C. 

637.  “Socially disadvantaged individuals are those who have been subjected to racial or ethnic 
prejudice or cultural bias because of their identity as a member of a group without regard to their 
individual qualities”.  “Economically disadvantaged individuals are those socially disadvantaged 
individuals whose ability to compete in the free enterprise system has been impaired due to 
diminished capital and credit opportunities as compared to others in the same business area who 
are not socially disadvantaged”. 

 
4. Public Entity - means State and all public subdivisions and local governmental units. 

 
5. Owner - The State of North Carolina, through the Agency/Institution named in the contract. 

 
6. Designer – Any person, firm, partnership, or corporation, which has contracted with the State of 

North Carolina to perform architectural or engineering, work. 
 

7. Bidder - Any person, firm, partnership, corporation, association, or joint venture seeking to be 
awarded a public contract or subcontract. 
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8. Contract - A mutually binding legal relationship or any modification thereof obligating the seller 
to furnish equipment, materials or services, including construction, and obligating the buyer to 
pay for them. 

 
9. Contractor - Any person, firm, partnership, corporation, association, or joint venture which has 

contracted with the State of North Carolina to perform construction work or repair. 
 

10. Subcontractor - A firm under contract with the prime contractor or construction manager at risk 
for supplying materials or labor and materials and/or installation.  The subcontractor may or may 
not provide materials in his subcontract. 

 
SECTION C:  RESPONSIBILITIES 
1. Office for Historically Underutilized Businesses, Department of Administration (hereinafter referred 

to as HUB Office). 
 
The HUB Office has established a program, which allows interested persons or businesses qualifying 
as a minority business under G.S. 143-128.2, to obtain certification in the State of North Carolina 
procurement system.  The information provided by the minority businesses will be used by the HUB 
Office to: 

a. Identify those areas of work for which there are minority businesses, as requested. 
b. Make available to interested parties a list of prospective minority business contractors and 

subcontractors. 
c. Assist in the determination of technical assistance needed by minority business contractors.  

 
In addition to being responsible for the certification/verification of minority businesses that want to 
participate in the State construction program, the HUB Office will: 

(1) Maintain a current list of minority businesses.  The list shall include the areas of work in 
which each minority business is interested. 

(2) Inform minority businesses on how to identify and obtain contracting and subcontracting 
opportunities through the State Construction Office and other public entities. 

(3) Inform minority businesses of the contracting and subcontracting process for public 
construction building projects. 

(4) Work with the North Carolina trade and professional organizations to improve the ability of 
minority businesses to compete in the State construction projects. 

(5) The HUB Office also oversees the minority business program by: 
a. Monitoring compliance with the program requirements. 
b. Assisting in the implementation of training and technical assistance programs. 
c. Identifying and implementing outreach efforts to increase the utilization of minority 

businesses. 
d. Reporting the results of minority business utilization to the Secretary of the 

Department of Administration, the Governor, and the General Assembly. 
 
2. State Construction Office 

The State Construction Office will be responsible for the following: 
 
a. Furnish to the HUB Office a minimum of twenty-one days prior to the bid opening the following: 

(1) Project description and location; 
(2) Locations where bidding documents may be reviewed; 
(3) Name of a representative of the owner who can be contacted during the advertising 

period to advise who the prospective bidders are; 
(4) Date, time and location of the bid opening. 
(5) Date, time and location of prebid conference, if scheduled. 

 
b. Attending scheduled prebid conference, if necessary, to clarify requirements of the general 

statutes regarding minority-business participation, including the bidders' responsibilities. 
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c. Reviewing the apparent low bidders' statutory compliance with the requirements listed in the 
proposal, that must be complied with, if the bid is to be considered as responsive, prior to award 
of contracts.  The State reserves the right to reject any or all bids and to waive informalities. 

d. Reviewing of minority business requirements at Preconstruction conference. 
e. Monitoring of contractors’ compliance with minority business requirements in the contract 

documents during construction. 
f. Provide statistical data and required reports to the HUB Office. 
g. Resolve any protest and disputes arising after implementation of the plan, in conjunction with the 

HUB Office.  
 
3. Owner 

Before awarding a contract, owner shall do the following: 
 
a. Develop and implement a minority business participation outreach plan to identify minority 

businesses that can perform public building projects and to implement outreach efforts to 
encourage minority business participation in these projects to include education, recruitment, and 
interaction between minority businesses and non-minority businesses. 

b. Attend the scheduled prebid conference. 
c. At least 10 days prior to the scheduled day of bid opening, notify minority businesses that have 

requested notices from the public entity for public construction or repair work and minority 
businesses that otherwise indicated to the Office for Historically Underutilized Businesses an 
interest in the type of work being bid or the potential contracting opportunities listed in the 
proposal.  The notification shall include the following: 

1. A description of the work for which the bid is being solicited. 
2. The date, time, and location where bids are to be submitted. 
3. The name of the individual within the owner’s organization who will be available to 

answer questions about the project. 
4. Where bid documents may be reviewed. 
5. Any special requirements that may exist. 

d. Utilize other media, as appropriate, likely to inform potential minority businesses of the bid 
being sought. 

e. Maintain documentation of any contacts, correspondence, or conversation with minority business 
firms made in an attempt to meet the goals. 

f. Review, jointly with the designer, all requirements of G.S. 143-128.2(c) and G.S. 143-128.2(f) – 
(i.e. bidders’ proposals for identification of the minority businesses that will be utilized with 
corresponding total dollar value of the bid and affidavit listing good faith efforts, or affidavit of 
self-performance of work, if the contractor will perform work under contract by its own 
workforce) - prior to recommendation of award to the State Construction Office. 

g. Evaluate documentation to determine good faith effort has been achieved for minority business 
utilization prior to recommendation of award to State Construction Office. 

h. Review prime contractors’ pay applications for compliance with minority business utilization 
commitments prior to payment. 

i. Make documentation showing evidence of implementation of Owner’s responsibilities available 
for review by State Construction Office and HUB Office, upon request 

 
4. Designer 

Under the single-prime bidding, separate prime bidding, construction manager at risk, or alternative 
contracting method, the designer will: 
 
a. Attend the scheduled prebid conference to explain minority business requirements to the 

prospective bidders. 
b. Assist the owner to identify and notify prospective minority business prime and subcontractors 

of potential contracting opportunities. 
c. Maintain documentation of any contacts, correspondence, or conversation with minority business 

firms made in an attempt to meet the goals. 
d. Review jointly with the owner, all requirements of G.S. 143-128.2(c) and G.S.143-128.2(f) – 

(i.e. bidders’ proposals for identification of the minority businesses that will be utilized with 
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corresponding total dollar value of the bid and affidavit listing Good Faith Efforts, or affidavit of 
self-performance of work, if the contractor will perform work under contract by its own 
workforce) - prior to recommendation of award. 

e. During construction phase of the project, review “MBE Documentation for Contract Payment” – 
(Appendix E) for compliance with minority business utilization commitments.  Submit Appendix 
E form with monthly pay applications to the owner and forward copies to the State Construction 
Office. 

f. Make documentation showing evidence of implementation of Designer’s responsibilities 
available for review by State Construction Office and HUB Office, upon request. 

 
5. Prime Contractor(s), CM at Risk, and Its First-Tier Subcontractors 
 Under the single-prime bidding, the separate-prime biding, construction manager at risk and 

alternative contracting methods, contractor(s) will: 
 

a. Attend the scheduled prebid conference. 
b. Identify or determine those work areas of a subcontract where minority businesses may have an 

interest in performing subcontract work. 
c. At least ten (10) days prior to the scheduled day of bid opening, notify minority businesses of 

potential subcontracting opportunities listed in the proposal.  The notification will include the 
following: 
(1) A description of the work for which the subbid is being solicited. 
(2) The date, time and location where subbids are to be submitted. 
(3) The name of the individual within the company who will be available to answer questions 

about the project. 
(4) Where bid documents may be reviewed. 
(5) Any special requirements that may exist, such as insurance, licenses, bonds and financial 

arrangements. 
If there are more than three (3) minority businesses in the general locality of the project who 
offer similar contracting or subcontracting services in the specific trade, the contractor(s) shall 
notify three (3), but may contact more, if the contractor(s) so desires. 

d. During the bidding process, comply with the contractor(s) requirements listed in the proposal for 
minority participation. 

e. Identify on the bid, the minority businesses that will be utilized on the project with 
corresponding total dollar value of the bid and affidavit listing good faith efforts as required by 
G.S. 143-128.2(c) and G.S. 143-128.2(f). 

f. Make documentation showing evidence of implementation of PM, CM-at-Risk and First-Tier 
Subcontractor responsibilities available for review by State Construction Office and HUB Office, 
upon request. 

g. Upon being named the apparent low bidder, the Bidder shall provide one of the following: (1) an 
affidavit (Affidavit C) that includes a description of the portion of work to be executed by 
minority businesses, expressed as a percentage of the total contract price, which is equal to or 
more than the applicable goal; (2) if the percentage is not equal to the applicable goal, then 
documentation of all good faith efforts taken to meet the goal.  Failure to comply with these 
requirements is grounds for rejection of the bid and award to the next lowest responsible and 
responsive bidder. 

h. The contractor(s) shall identify the name(s) of minority business subcontractor(s) and 
corresponding dollar amount of work on the schedule of values.  The schedule of values shall be 
provided as required in Article 31 of the General Conditions of the Contract to facilitate 
payments to the subcontractors. 

i. The contractor(s) shall submit with each monthly pay request(s) and final payment(s), “MBE 
Documentation for Contract Payment” – (Appendix E), for designer’s review. 

j. During the construction of a project, at any time, if it becomes necessary to replace a minority 
business subcontractor, immediately advise the owner, State Construction Office, and the 
Director of the HUB Office in writing, of the circumstances involved.  The prime contractor 
shall make a good faith effort to replace a minority business subcontractor with another minority 
business subcontractor. 
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k. If during the construction of a project additional subcontracting opportunities become available, 
make a good faith effort to solicit subbids from minority businesses. 

l. It is the intent of these requirements apply to all contractors performing as prime contractor and 
first tier subcontractor under construction manager at risk on state projects. 

  
 
6. Minority Business Responsibilities 

While minority businesses are not required to become certified in order to participate in the State 
construction projects, it is recommended that they become certified and should take advantage of the 
appropriate technical assistance that is made available.  In addition, minority businesses who are 
contacted by owners or bidders must respond promptly whether or not they wish to submit a bid. 
 

SECTION 4:  DISPUTE PROCEDURES 
It is the policy of this state that disputes that involves a person's rights, duties or privileges, should be 
settled through informal procedures.  To that end, minority business disputes arising under these 
guidelines should be resolved as governed under G.S. 143-128(g). 
 
SECTION 5:  These guidelines shall apply upon promulgation on state construction projects.  Copies of 
these guidelines may be obtained from the Department of Administration, State Construction Office, 
(physical address) 301 North Wilmington Street, Suite 450, NC Education Building, Raleigh, North 
Carolina, 27601-2827, (mail address) 1307 Mail Service Center, Raleigh, North Carolina, 27699-1307, 
phone (919) 807-4100, Website: www.nc-sco.com 
 
SECTION 6:  In addition to these guidelines, there will be issued with each construction bid package 
provisions for contractual compliance providing minority business participation in the state construction 
program. 
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MINORITY BUSINESS CONTRACT PROVISIONS (CONSTRUCTION) 
 
 
APPLICATION: 
 
The Guidelines for Recruitment and Selection of Minority Businesses for Participation in State 
Construction Contracts are hereby made a part of these contract documents.  These guidelines shall 
apply to all contractors regardless of ownership.  Copies of these guidelines may be obtained from the 
Department of Administration, State Construction Office, (physical address) 301 North Wilmington 
Street, Suite 450, NC Education Building, Raleigh, North Carolina, 27601-2827, (mail address) 1307 
Mail Service Center, Raleigh, North Carolina, 27699-1307, phone (919) 807-4100, Website: 
http://www.nc-sco.com 
 
MINORITY BUSINESS SUBCONTRACT GOALS: 
 
The goals for participation by minority firms as subcontractors on this project have been set at 10%. 
 
The bidder must identify on its bid, the minority businesses that will be utilized on the project with 
corresponding total dollar value of the bid and affidavit (Affidavit A) listing good faith efforts or 
affidavit (Affidavit B) of self-performance of work, if the bidder will perform work under contract by its 
own workforce, as required by G.S. 143-128.2(c) and G.S. 143-128.2(f). 
 
 
The lowest responsible, responsive bidder must provide Affidavit C, that includes a description of the 
portion of work to be executed by minority businesses, expressed as a percentage of the total contract 
price, which is equal to or more than the applicable goal. 
 
OR 
 
Provide Affidavit D, that includes a description of the portion of work to be executed by minority 
businesses, expressed as a percentage of the total contract price, with documentation of Good Faith 
Effort, if the percentage is not equal to the applicable goal. 
 
OR 
 
Provide Affidavit B, which includes sufficient information for the State to determine that the bidder does 
not customarily subcontract work on this type project. 
 
The above information must be provided as required.  Failure to submit these documents is 
grounds for rejection of the bid. 
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MINIMUM COMPLIANCE REQUIREMENTS: 
 
All written statements, affidavits or intentions made by the Bidder shall become a part of the agreement 
between the Contractor and the State for performance of this contract.  Failure to comply with any of 
these statements, affidavits or intentions, or with the minority business Guidelines shall constitute a 
breach of the contract.  A finding by the State that any information submitted either prior to award of the 
contract or during the performance of the contract is inaccurate, false or incomplete, shall also constitute 
a breach of the contract.  Any such breach may result in termination of the contract in accordance with 
the termination provisions contained in the contract.  It shall be solely at the option of the State whether 
to terminate the contract for breach. 
 
In determining whether a contractor has made Good Faith Efforts, the State will evaluate all efforts 
made by the Contractor and will determine compliance in regard to quantity, intensity, and results of 
these efforts.  Good Faith Efforts include: 
 
(1) Contacting minority businesses that reasonably could have been expected to submit a quote and 

that were known to the contractor or available on State or local government maintained lists at 
least 10 days before the bid or proposal date and notifying them of the nature and scope of the 
work to be performed. 

(2) Making the construction plans, specifications and requirements available for review by prospective 
minority businesses, or providing these documents to them at least 10 days before the bid or 
proposals are due. 

(3) Breaking down or combining elements of work into economically feasible units to facilitate 
minority participation. 

(4) Working with minority trade, community, or contractor organizations identified by the Office for 
Historically Underutilized Businesses and included in the bid documents that provide assistance in 
recruitment of minority businesses. 

(5) Attending any prebid meetings scheduled by the public owner. 

(6) Providing assistance in getting required bonding or insurance or providing alternatives to bonding 
or insurance for subcontractors. 

(7) Negotiating in good faith with interested minority businesses and not rejecting them as unqualified 
without sound reasons based on their capabilities.  Any rejection of a minority business based on 
lack of qualification should have the reasons documented in writing. 

(8) Providing assistance to an otherwise qualified minority business in need of equipment, loan 
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, 
including waiving credit that is ordinarily required.  Assisting minority businesses in obtaining the 
same unit pricing with the bidder's suppliers in order to help minority businesses in establishing 
credit. 

(9) Negotiating joint venture and partnership arrangements with minority businesses in order to 
increase opportunities for minority business participation on a public construction or repair project 
when possible. 

(10) Providing quick pay agreements and policies to enable minority contractors and suppliers to meet 
cash-flow demands. 
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                                APPENDIX E 
 

MBE DOCUMENTATION FOR CONTRACT PAYMENTS 
 
Prime Contractor/Architect: _________________________________________________________ 
 
Address & Phone: _________________________________________________________________ 
 
Project Name: ____________________________________________________________________ 
 
Pay Application #: _________________  Period: ________________________________ 
 
The following is a list of payments made to Minority Business Enterprises on this project for the above-
mentioned period. 
 

MBE FIRM NAME * INDICATE 
TYPE OF 

MBE 

AMOUNT  
PAID  

THIS MONTH 

TOTAL 
PAYMENTS TO 

DATE 

TOTAL 
AMOUNT 

COMMITTED
     

     

     

     

     

     

*Minority categories:  Black, African American (B), Hispanic (H), Asian American (A), 
American Indian (I), Female (F), Social and Economically Disadvantage (D) 
 
 
Date:  ________________ Approved/Certified By: ___________________________________ 
           Name 
 
          ___________________________________ 
           Title 
 
          ___________________________________ 
                   Signature 
 

SUBMIT WITH EACH PAY REQUEST & FINAL PAYMENT 
 
(Revised on 3/14/2003) 
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STUDENT UNION

IMPROVEMENT AREA
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CAMERON BLVD.

IMPROVEMENT AREA

(ALTERNATE #1)

MAIN STATION

IMPROVEMENT AREA

(BASE BID & ALTERNATES #4,#5,#6)

J.W. CLAY STATION

IMPROVEMENT AREA

(BASE BID & ALTERNATES #7,#8)

PHILLIPS RD

CRAVER RD

PHILL
IP

S R
D

ROBERT D
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NYDER R
D

N TR
YON S

T

JW CLAY BLVD

INSTITUTE CIR

CAMERON BLVD

UNIVERSITY CITY BLVD.

JW CLAY STATION

CONSULTANTS:

ELM ENGINEERING
900 CENTER PARK DR.
CHARLOTTE, NC 28217
(704) 335-0396

ALTA PLANNING & DESIGN
108 S MAIN ST
DAVIDSON, NC 28036
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N. T
RYO

N ST

CAMERON BLVD

ROBERT D
 S

NYDER R
D

SCOPE

BASE BID/ALT#4
ADD ALT. #1
ADD ALT. #2
BASE BID/ALT. #7,8

BASE BID/ALT. #3,4,5
ADD ALT. #1
ADD ALT. #2
BASE BID/ALT. #7,8
BASE BID/ALT. #4,5

ADD ALT. #1

ADD ALT. #2

BASE BID/ALT. #7,8

BASE BID/ALT.#4
BASE BID/ALT. #6A/6B

ADD ALT. #1
ADD ALT. #2
ADD ALT. #6C
BASE BID/ALTS.
BASE BID/ALTS.
BASE BID/ALTS.

BASE BID/ALT.#5

ADD ALT. #5

BASE BID/ALTS.
BASE BID/ALTS.
BASE BID/ALTS.
BASE BID/ALTS.
BASE BID/ALT.#4,5
ADD ALT. #1
ADD ALT. #2

BASE BID/ALTS.
BASE BID/ALTS.

LOT 11

IRRIGATION INNOVATIONS
4218 CAHNNAS WAY
WAXHAW, NC 28173
(704) 256-4873

WALLIS HALL

MAIN STATION

1

2

3

4

4 PROJECT AREAS:

1) MAIN STATION

2) CAMERON BLVD

3) STUDENT UNION

4) JW CLAY
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(BASE BID/ALT #3,4,5)

ENLARGEMENT 1 - PROPOSED CONDITION SCALE 1"=10'-0"

BID ALTERNATE #4

BASE BID SCALE: 1' = 20'

MAIN STATION -
STAKING AND
MATERIALS
PLAN

ALT #3

ALT #4

BASE BID

ALTERNATE #3: BRICK SEAL PAVING PATTERN IN SIDEWALK

CONSTRUCTION OF BRICK UNC-CHARLOTTE SEAL PAVING

ALTERNATE #4: ADD BUS DROP-OFF AND WIDEN SIDEWALK AT

THE MAIN STATION

HEAVY-DUTY CONCRETE PAVING, WIDENING EXISTING BRICK

WALK TO 8', ADDING ADDITIONAL CURB AND GUTTER,

REMOVAL OF TREES, PLANTING NEW TREES, NEW

EMERGENCY BLUE LIGHT AND ADDITIONAL PEDESTRIAN

LIGHT RELOCATIONS. NOT INCLUDING LANDSCAPE OTHER

THAN TREES; LANDSCAPE IS PRICED UNDER ALTERNATE 6B.

ALSO SEE: IRRIGATION - MAIN STATION

          ELECTRICAL - MAIN STATION

ALTERNATE #5: ADD SIGNALIZED INTERSECTION AT THE MAIN

STATION

ADD PEDESTRIAN AND TRAFFIC SIGNAL POLES, BASES,

ELECTRICAL BOXES AND PANELS, WIRING AND SIGNAL HEADS

ALSO SEE: ELECTRICAL - MAIN STATION

          SIGNAL PLAN - MAIN STATION

ALT #5

SEED

BASE BID:

ALSO SEE: IRRIGATION - MAIN STATION

         ELECTRICAL - MAIN STATION

         SIGNAGE AND PAVEMENT - MAIN STATION
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SCALE:

2010 40

1"= 20'

(BASE BID/ALT. #6A/6B)

BID ALTERNATE #6B / BUS DROP-OFF (ALT#4) SCALE: 1' = 20'

BID ALTERNATE #6A SCALE: 1' = 20'

BASE BID

BASE BID: DOES NOT INCLUDE ANY PLANT MATERIAL OTHER THAN SEEDING/MULCHING DISTURBED AREAS

ALTERNATE #6A ALTERNATE #6B

ADD ALT #6A

ADD ALT #6A

ADD ALT #6B

ADD ALT #6B

BASE BID

BASE BID
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SCALE:

2010 40

1"= 20'

(BASE BID/ALT. #7,8)

ADD ALTERNATE #7 - 8' WIDE BRICK SIDEWALK
ADD 8' BRICK SIDEWALK IN LIEU OF 8' CONCRETE SIDEWALK AS SHOWN ON SHEET
C-203 AND SHEET C-800, DETAILS 1-3

ADD ALTERNATE #8 - 6' HIGH ALUMINUM FENCING
ADD ALUMINUM FENCING AS SHOWN ON SHEET C-203

ALT #7

BASE BID

ALT #8
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UNC-CHARLOTTE

9201 University City Blvd
Charlotte, NC 28223

CAMPUS
CIRCULATION
IMPROVEMENTS

4496

MAIN STATION -
SITE PLAN

ADD ALT #4

ADD ALT #5

BASE BID

BASE BID:
EXISTING BLUE LIGHT TO REMAIN UNDISTURBED

INSTALL ELECTRICAL UNDERGROUND INFRASTRUCTURE FOR HAWK 
SIGNALIZATION EQUIPMENT, INCLUDING CONDUITS WITH PULL 
STRINGS, CAPS, HANDHOLES, ETC. INSTALL HANDHOLE CONDUIT 
FOR POWER DISTRIBUTION. COORDINATE ROUGH-IN 
LOCATIONS WITH CIVIL DRAWINGS AND OWNER.

ADD ALTERNATE #4: 
REMOVE AND RELOCATE EXISTING BLUE LIGHT AND INSTALL NEW 
BLUE LIGHT AS SHOWN. RELOCATE EXISTING PEDESTRIAN LIGHTS, 
UPGRADE ALL PEDESTRIAN LIGHTS TO LED.

ADD ALTERNATE #5: 
INSTALL ALL ABOVEGROUND EQUIPMENT, 
POWER RISER AND PANELBOARD MODIFICATIONS, WIRING, DEVICES, 
FINAL CONNECTIONS, ETC FOR A FULLY FUNCTIONING SIGNALING 
SYSTEM AS SHOWN. 
COORDINATE RELOCATION OF PEDESTRIAN LIGHTS WITH ACCEPTED 
ALTERNATES, COORDINATE EXTENT OF EACH ALTERNATE WITH CIVIL 
DRAWINGS.
ADD (2) NEW PEDESTRIAN LIGHTS.
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2"

11"

2

11"

2

11"

2

11"

2

DISCONNECT EXISTING LATERAL PIPE
FROM CONTROL VALVE AND CAP.

CONNECT NEW LATERAL AS SHOWN.

DISCONNECT EXISTING LATERAL PIPE
FROM CONTROL VALVE AND CAP.

CONNECT NEW LATERAL AS SHOWN.

REMOVE EXISTING SPRINKLERS IN
THIS AREA AND TURN OVER

SPRINKLERS TO OWNER

CUT EXISTING LATERAL PIPE AND CONNECT
NEW LATERALS IN THIS LOCATION

ADJACENT TO EXISTING SPRINKLERS

43 GPM
46 GPM

37 GPM

MODIFY EXISTING IRRIGATION IN THIS
AREA TO NEW TURF LIMITS

11"

2

SL."(2) 4

SL."(2) 4

INSTALL A 16AWG TRACER
WIRE WITH NEW MAINLINE.

TERMINATE WIRE IN
VALVE BOX AT EACH END.

2"
2"

2"2"

11"

2

11"

2

11"

2

SL."(2) 4
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2
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CONNECT NEW MAINLINE TO
EXISTING MAINLINE IN THIS LOCATION
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2
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INSTALL A 16AWG TRACER
WIRE WITH NEW MAINLINE.

TERMINATE WIRE IN
VALVE BOX AT EACH END.

CONNECT NEW MAINLINE TO
EXISTING MAINLINE IN THIS LOCATION

CONNECT TO EXISTING LATERAL
PIPE IN THIS LOCATION

CUT AND CAP EXISTING
LATERAL PIPE IN THIS LOCATION

EXISTING LATERAL PIPE
TO REMAIN INTACT

EXISTING LATERAL PIPE
TO REMAIN INTACT

EXISTING LATERAL PIPE
TO REMAIN INTACT

CONNECT TO EXISTING LATERAL
PIPE IN THIS LOCATION

11"

2

11"

2

SL."(2) 4

SL."(2) 4

MODIFY EXISTING IRRIGATION IN THIS
AREA TO NEW TURF LIMITS
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SCALE:

2010 40

1"= 20'

(BASE BID/ALT. #6A/6B)

BID ALTERNATE 4A SCALE: 1' = 20'

Irrigation
Innovations, LLC

4218 Cahnnas Way
Waxhaw, NC 28173

p) 704.256.4873
e) info@irriginnov.com

Copyright © 2017 Irrigation Innovations, LLC This drawing and any accompanying documents or calculations are the property of Irrigation Innovations, LLC.  No third party use or modification is permitted without written authorization.
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002932
D E S I G N E R

ISOLATION GATE VALVE (LINE SIZE)

1"

INSTALL  SCH-40 PVC ELECTRICAL CONDUIT ADJACENT TO ALL
SCHEDULE 40 PVC PIPE SLEEVE (SIZE AS INDICATED)

MAINLINE PIPE SLEEVES, MINIMUM WIRE CONDUIT SIZE TO BE
2-INCH, UNLESS OTHERWISE NOTED. SEE SLEEVING DETAIL.

VALVE SIZE

FLOW
STATION NO.

VALVE DESIGNATION:

(SIZE AS INDICATED, ALL UNLABELED PIPE TO BE 1 INCH)
CLASS-200 PVC LATERAL PIPING

CLASS-200 PVC MAINLINE PIPING

1" QUICK COUPLING VALVE

EXISTING 24 VOLT ELECTRIC ZONE VALVE

IRRIGATION LEGEND

20'

FHQ

TORO PRN-TA ROTARY NOZZLE

TORO 570Z-6P PRX-COM SPRAY SPRINKLER 

A
20

SLEEVE/CONDUIT DESIGNATION:

4" SL SLEEVE/CONDUIT INDICATOR
SIZE

SL=SLEEVE WC=WIRE CONDUIT

SPACING
VQ TQH F

12'

10'

8'

MAX. DESCRIPTIONSYMBOL

FHQ

35' TORO T5P-CK ROTARY SPRINKLER

20' TORO PRN-TF ROTARY NOZZLE

EXISTING PVC LATERAL PIPING TO REMAIN

EXISTING PVC MAINLINE PIPING TO REMAIN

BASE BID SCALE: 1' = 20'

15'
TORO 570Z-6P PRX-COM SPRAY SPRINKLER 
WITH PRECISION SERIES SPRAY NOZZLES

ADD ALT #4

BASE BID
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SCALE: 1" = 10'
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C-900
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ADD ALT #5

BASE BID
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C-901

FEATURE
PHASE

2 4 6 8

Min Green 1 *

Extension 1 *

Max Green 1 *

Yellow Clearance

Red Clearance

Walk 1 *

Don't Walk 1

Seconds Per Actuation *

Max Variable Initial *

Time Before Reduction *

Time To Reduce *

Minimum Gap

Recall Mode

Vehicle Call Memory

Dual Entry

Simultaneous Gap

TIMING CHART

* These values may be field adjusted.  Do not adjust Min Green and Extension times for
 phases 2 and 6 lower than what is shown.  Min Green for all other phases should not
 be lower than 4 seconds.

Red Revert

N

www.altaplanning.com

Davidson, NC  28036
PO Box 2453 (Mailing)

p:704.255.6200

108 S. Main Street, Suite B (Physical)

NC License #P-1301

ADD ALTERNATE #5

ADD ALT #5
ALSO SEE SHEET E-200




