

Part B: CM at Risk 1st Tier Subcontractor Prequalification (Project Specific Supplement)

NOTICE TO ALL SUBCONTRACTORS: This Part B may be used as a project specific "short form" supplement to the prequalification process, ONLY IF, said Subcontractor has submitted to the CMAR a "Complete" Master Prequalification Package Part A during the July 1 to June 30 fiscal year period of the project specific prequal advertisement

Subcontractor hereby agrees that the "complete" Master prequal Part A submitted to the CMAR dated __/__/20__ remains in good standing for the overall accuracy of the subcontractor for the fiscal period. Yes No If no, explain the material changes to safety, leadership or ownership, company size, licenses, type of work performed, financials, bonding, insurances, litigation, etc.:

(if changes are substantial to complete evaluate prequal, the CMAR may require Subcontractor to submit an updated Master Prequal and reject this supplement)

1. Information

1.a. Name of Project Advertised: UNC Charlotte Popp Martin Dining Hall Renovation

1.b. Subcontractor Full Company Name: _____

1.b.1 Primary Contact Full Name: _____

1.b.2 Primary Contact Phone No.: _____ Cell No.: _____

1.b.3 Primary Contact email Address: _____

1.c. Check the Boxes on the Attached Exhibit 1 (Listing of Bid Packages) to indicate which Bid Packages this Subcontractor is requesting to Prequalify for on this Project and return with Prequalification Part B.

1.d. Does Subcontractor intend to Partner or Joint Venture with another Subcontractor for this Project: Yes No

If yes, list the Companies involved and their applicable participating percentage: _____

2. Updated Company Information (from Part A; Master Prequalification Form)

2. a. Update your Current Backlog \$ _____ (unearned revenue as of date of this supplement)

2. b. Attach updated Bonding letter from your Surety if anticipated Bid Package will exceed \$300,000. Letter shall be dated within the last 30 days. Have you attached a surety letter? Yes No

2.c. Attach a list to Part B of all the Projects working with the CM at Risk of the Project in the last 5 years

3. Project Specifics

3.a. The assigned project superintendent for this project shall be: _____.

Include a resume. Have you included a resume? Yes No

3.b. Experience of the superintendent on this specific type of project is: ___ 0-2 ___ 3-4 ___ 5-10 ___ >10 years.

3.c. The assigned project manager for this project shall be _____.

Include a resume. Have you included a resume? Yes No

3.d. Experience of the project manager on this specific type of project is: ___ 0-2 ___ 3-4 ___ 5-10 ___ >10 years.

3.e. List three (3) current or completed projects of similar type which most closely reflects the size and complexity of the type of work being requested for the currently proposed project within the last 5 years.

#1 –Similar Project Name (Size / Scope / over 50% Competed)	
Description of Work Performed	
Completion Date (or expected)	
Owner Name/ Representative	
Owner Address/Phone #/Email	
Architect Name/Representative	
Architect Address/Phone #/Email	
GC or CM Name/Representative	
GC or CM Address/Phone #/Email	
Contract Dollar Value	
Percentage Complete	
HUB Percentage Achieved	

Part B: CM at Risk 1st Tier Subcontractor Prequalification (Project Specific Supplement)

#2 –Similar Project Name (Size / Scope / over 50% Completed)	
Description of Work Performed	
Completion Date (or expected)	
Owner Name/ Representative	
Owner Address/Phone #/Email	
Architect Name/Representative	
Architect Address/Phone #/Email	
GC or CM Name/Representative	
GC or CM Address/Phone #/Email	
Contract Dollar Value	
Percentage Complete	
HUB Percentage Achieved	
#3 –Similar Project Name (Size / Scope / over 50% Completed)	
Description of Work Performed	
Completion Date (or expected)	
Owner Name/ Representative	
Owner Address/Phone #/Email	
Architect Name/Representative	
Architect Address/Phone #/Email	
GC or CM Name/Representative	
GC or CM Address/Phone #/Email	
Contract Dollar Value	
Percentage Complete	
HUB Percentage Achieved	

3.f. Labor Resources for this project

3.f.1 What is total number of craft employees does Subcontractor employee for Bid Packages requesting:

3.f.1.a = supervisors and foreman = _____ each

3.f.1.b = skilled tradesman = _____ each

3.f.1.3 = unskilled tradesman = _____ each

3.f.2 What is percentage of anticipated self perform work with own forces vs. subcontracting to lower tiers:

_____% self perform with inhouse labor; _____% to outsource ready labor; _____% lower tier subcontract;

4. Signatures

By signing this document, you are acknowledging that all answers are true to the best of your knowledge. **Any answers found to be falsified will bar you from being prequalified on this project.**

Dated this day of: _____

Submitted by: _____

Signature By Authorized Officer

Print Title of Authorized Officer

5. Scoring Matrix for Part A plus Part B

Go to <https://ncadmin.nc.gov/documents/cmr-prequal-matrix> for the CM at Risk Subcontractor Scoring Matrix

Part B: CM at Risk 1st Tier Subcontractor Prequalification (Project Specific Supplement)

Exhibit 1
List of Proposed Bid Packages

Name of Project: UNC Charlotte Popp Martin Dining Hall Renovation

Total Project Value: 6,000,000

Anticipated Project **Start Date: April 2022**

Anticipated Project **Completion Date: August 2022**

Check Box Seeking Prequal	Bid Package Number	Bid Package Description	Bid Package Estimated Value
<input type="checkbox"/>	01A	General Trades	\$ 300,000
<input type="checkbox"/>	02A	Selective Demolition	\$ 300,000
<input type="checkbox"/>	06A	Interior Architectural Woodwork	\$ 900,000
<input type="checkbox"/>	08A	Glass and Glazing	\$ 200,000
<input type="checkbox"/>	09A	Non-Structural Framing, Drywall, Acoustical Ceilings, Painting	\$ 300,000
<input type="checkbox"/>	09B	Flooring	\$ 500,000
<input type="checkbox"/>	011A	Food Service Equipment	\$ 1,500,000
<input type="checkbox"/>	021A	Fire Suppression	\$ 50,000
<input type="checkbox"/>	022A	Plumbing	\$ 500,000
<input type="checkbox"/>	023A	HVAC	\$ 600,000
<input type="checkbox"/>	026A	Electrical & Telecommunications, Safety & Security	\$ 700,000