The University of North Carolina at Charlotte

Capital Projects

Facilities Management/Police Building
9201 University City Blvd.
Charlotte, N.C. 28223-0001

TEL: 704-687-0615
PROJECT:
Elm, Maple & Pine Residence Halls Renovation
Construction Materials Testing and Special Inspections

       
Code 41226 Item 307
Thank you for your interest in the subject project.  This information is being provided to all firms which express an interest in the design of the project.  

Submittals are due to the Capital Projects office by 2:00pm on Thursday, October 8th.  
Please deliver three (3) print copies and one (1) digital copy (assembled into a single file) of the submittal to the address indicated above.  Submittals are to include the standard 330 Form, the UNC Charlotte Consultant’s Supplemental Information Form, along with any additional information considered appropriate.  In your submittal, please emphasize the achievements and qualifications of those persons who would be working on our project.  If you present information on previous projects, it would be helpful to inform us how your team members participated on those projects.  

Limit the size of your submittal document to no greater than 12½ inches in height and 9½ inches in width.  The pages shall be limited to 35 pages total including form 330 but not covers.  
Do not transmit any submittal information via email.  
All submittals will be reviewed by an appointed University Evaluation Committee. 

Sincerely,

Elizabeth Frere
Project Manager

UNC Charlotte 
Elm, Maple & Pine Residence Halls Renovation
Code 41226 Item 307
PROJECT DESCRIPTION:

The project will provide for the renovations of the Elm, Maple & Pine Residence Halls. This complex is a 252 bed student residence facility built in 1987. This renovation will update the mechanical, electrical, information technology and plumbing systems and modernize the interiors. The project will also include window and roof replacements and ADA modifications to meet existing code requirements. There will be substantial site work to include new underground HW/CW lines from the recently constructed Oak Hall Utility plant and other site amenities to include retaining walls, walkways and paving.  The construction schedule, to be completed by Construction Manager at Risk, is May 2016 – August 2017.

Please refer to the campus map - http://facilities.uncc.edu/maps for building locations.
EXPECTATIONS OF THE CONSULTANT
Members of the Consultant’s Team must be capable of listening, comprehending and responding to University leaders, Architects, Engineers, and Contractors working with the University.   The Consultant’s team must include professionals who can demonstrate high standards of accomplishments and knowledge in the following areas:  

· North Carolina State Construction Office procedures
· Providing materials testing in a timely fashion and promptly distributing results

· Laboratory testing of soils and concrete 

· Special Inspections knowledge and SI qualified personnel

· Ability to issue Final Special Inspections Final Report at project conclusion

· Engineering and review reporting

· Knowledge of  Chapter 17 building code

BUDGET
The current construction budget for the project is approximately $15,190,00.  
Total project budget with soft cost is $18,550,000.
SPECIAL INSPECTIONS REQUIREMENTS 

“Special inspections" means detailed inspections of materials, installation, fabrication, erection or placement of components and connections requiring special expertise to ensure compliance with construction documents and referenced standards as per Section 1704 of the NC State Building Code.

Individuals providing inspections shall meet the following minimum criteria of certification and/or documented experience.  Work experience must be related to the field for which the inspector is being utilized.  Work experience may be gained by working for an inspection/testing agency, an engineering firm, or a contractor as a technician, inspector or engineer.

The construction divisions which require special inspections for this project are as follows:

 FORMCHECKBOX 

IT-1 Verification of Soils

 FORMCHECKBOX 

IT-2 Excavation and Fill

 FORMCHECKBOX 

IT-3 Piling and Drilling Piers

 FORMCHECKBOX 

IT-4 Modular Retaining Walls

 FORMCHECKBOX 

IT-5 Reinforced Concrete

 FORMCHECKBOX 

IT-6 Post Tension Slab

 FORMCHECKBOX 

IT-7 Pre-cast Concrete Erection

 FORMCHECKBOX 
  
IT-8 Pre-stressed Concrete

 FORMCHECKBOX 

IT-9 Inspection of Pre-Cast Fabricators

 FORMCHECKBOX 

IT-10 Inspection of Structural Steel Fabricators

 FORMCHECKBOX 

IT-11 Structural Masonry

 FORMCHECKBOX 

IT-12 Welding

 FORMCHECKBOX 

IT-13 High Strength Bolts & Steel Framing Insp.

 FORMCHECKBOX 

IT-14 Sprayed Fire-Resistance Materials

 FORMCHECKBOX 

IT-15 Exterior Insulation and Finish system

 FORMCHECKBOX 

IT-16 Seismic Resistance

 FORMCHECKBOX 
 
IT-17 Smoke Control

 FORMCHECKBOX 

IT-18 Detention Basin

 FORMCHECKBOX 
 
IT-19 Special Cases (Rammed Aggregate Piers)

Responsibilities and role of the Special Inspector:
During Pre-construction Phase

•
Provide Owner an estimated fee to provide special inspections based on approved SCO Construction Documents.
•
Participate in preconstruction meeting.

During Construction Phase

•
The Special Inspector (SI) shall provide all inspections outlined in the scope as defined in the Statement of Special Inspections, except those performed by the SER.  The SI may retain the services of other qualified Agents of the Special Inspector (Agents) to conduct particular inspections and tests.  The Special Inspector shall provide and distribute all field reports as agreed upon in the preconstruction meeting. Efforts shall be made to avoid duplication of inspections.

•
Administer special inspection process.  The SI is responsible for managing and coordinating the efforts of the various agents.  

•
Adhere to reporting requirements outlined in Chapter 8.

•
For simple deficiencies discovered, the Special Inspector shall immediately inform the Contractor of the deficiency.  The SI makes a record of the deficiency and a record of the corrective actions taken in the Discrepancy Notice.

•
For complex deficiencies, the SI immediately informs the Contractor, the remainder of the Design Team, and the Owner of the complex deficiency in the Discrepancy Notice.  The SI must be present during the remedial actions with the frequency assigned to the original inspection requirements.  Upon completion of any remedial actions, the SI notifies the Designer and the Owner that the work is ready for reevaluation.

•
SI shall keep separate his time spent to review corrected deficiencies. Owner’s special inspection costs incurred after identification of the initial deficiency will be reimbursed to the Owner by the Contractor at the conclusion of the project via deductive change order.  

•
The SI shall attend monthly meetings during phase of construction special inspections are required.

Special inspection will be required to follow all requirement of Chapter 8 of the State of North Carolina Department of Administration State Construction Office Special Inspections Guidelines. 

CONSTRUCTION MATERIALS TESTING
The Independent Testing Lab (ITL) will be responsible for but not limited to performing:
· Soil density testing
· Foundation bearing

· Concrete sampling and testing (foundations and slabs)
· Structural steel testing and inspection not covered by Article 112.2m3 of the North Carolina State construction manual as Designer’s responsibility (bolt torquing and structural testing)

· Laboratory testing of soils and concrete; engineering and review; and reporting.  

· Roofing 

· Asphalt 

· Paint

During Pre-construction Phase

· Participate in preconstruction meeting.
· Provide Owner a proposal for CMT Services based on approved SCO Construction Documents

During Construction Phase

· The ITL provides tests as outlined in the contract specifications.  

· The ITL may provide special inspections services as an Agent of the SI, under contract with the SI.
· The ITL may provide special inspection services under contract directly with the Owner or Designer.
· Distribute documentation as agreed upon in preconstruction meeting.
UNC CHARLOTTE
Elm, Maple & Pine Residence Halls Renovation
Code 41226 Item 307
KSQ/Peterson
Dan Hartenstine - Designer
 

CONSULTANT’S SUPPLEMENTAL INFORMATION

 

Instructions: Provide information listed below.  One person may be assigned to more than one responsibility.  Make additional sheets for secondary choices if the firm has several employees who may fulfill one responsibility.  In addition to this form, design firms are encouraged to submit resumes for all personnel not listed on the SF330 who will work on the project.  This information is important to the University and should accompany submittals. 
This form should be attached to your cover letter or located in the front of your submittal.  
Do not alter the format of this form.
 

PROJECT ENGINEER IN CHARGE.

Name                                               
Office Location (City)                                                 ​​  
Licenses ____________________
List of most recent North Carolina State-owned projects on which this person has participated:

   %

Most Recent NC Projects
NC SCO ID#
Comp.
Location

Responsibility
_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

ENGNEERING TECHNICIAN (The person who will be onsite throughout the project).
Name                                               
Office Location (City)                                                 ​​  
Licenses ____________________
List of most recent North Carolina State-owned projects on which this person has participated:

  %



Most Recent NC Projects
NC SCO ID#
Comp.
Location

Responsibility
_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________
 

ENGNEERING TECHNICIAN (The person who will be onsite throughout the project).

Name                                               
Office Location (City)                                                 ​​  
Licenses ____________________
List of most recent North Carolina State-owned projects on which this person has participated:

   %



Most Recent NC Projects
NC SCO ID#
Comp.
Location

Responsibility
_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

CERTIFIED WELDING INSPECTOR  

Name                                               
Office Location (City)                                                 ​​  
Licenses ____________________
List of most recent North Carolina State-owned projects on which this person has participated:

   %



Most Recent NC Projects
NC SCO ID#
Comp.
Location

Responsibility
_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

 

CERTIFIED STRUCTURAL STEEL INSPECTOR   
(The person who will be onsite throughout the project).

Name                                               
Office Location (City)                                                 ​​  
Licenses ____________________
List of most recent North Carolina State-owned projects on which this person has participated:

   %



Most Recent NC Projects
NC SCO ID#
Comp.
Location

Responsibility
_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________
 

CERTIFIED ROOFING INSPECTOR   (The person who will be onsite throughout the project).

Name                                               
Office Location (City)                                                 ​​  
Licenses ____________________
List of most recent North Carolina State-owned projects on which this person has participated:

   %



Most Recent NC Projects
NC SCO ID#
Comp.
Location

Responsibility
_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

CERTIFIED SPECIAL INSPECTOR   (The person who will be onsite throughout the project).

Name                                               
Office Location (City)                                                 ​​  
Licenses ____________________
List of most recent North Carolina State-owned projects on which this person has participated:

   %



Most Recent NC Projects
NC SCO ID#
Comp.
Location

Responsibility
_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________

_____________________
_________
_____
_____________
_____________
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