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Existing ITS systems in each building will be replaced in their entirety with 

a new system utilizing Cat 6A infrastructure throughout.  A new parallel 

system will be installed with the existing system to minimize downtime at 

conversion to new system.  New MDF and IDF equipment will be provided 

with 20% future expansion capability.  New cooling and power systems 

will be provided for new ITS Rooms.

 Storrs:  94,000 sf, 2-story

 Rowe:  73,615 sf, 2-story

 Reese: 46,700, 6-story
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1. GENERAL PROJECT INFORMATION
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ADMISSIONS & VISITORS CENTER PRE-BID CONFERENCE
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STORRS FLOOR PLAN - LEVEL 1
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ROWE HALL - LEVEL 2UNC Charlotte
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