The University of North Carolina at Charlotte
Capital Projects

HICKORY HALL, ROOM 35B

9201 University City Blvd.

Charlotte, N.C. 28223-0001

TEL: 704/687-0615

FAX: 704/687-5275

PROJECTS: Construction Materials Testing, Special Inspections, and Air Monitoring
Scott Hall Renovations — Code 41426 Item 311

Thank you for your interest in the subject project. This information is being provided to all firms which
express an interest in the design of the project.

Submittals are due to the Capital Projects office by 2:00 PM April 6, 2017. Please deliver three (3)
print copies and one (1) digital copy of the submittal to the address indicated above. Submittals are to be
completed in the Standard Form (SF) 330 (Part I and I1), the UNC Charlotte Consultant’s Supplemental
Information Form, along with any additional information considered appropriate. In your submittal,
please emphasize the achievements and qualifications of those persons who would be working on our
project. If you present information on previous projects, it would be helpful to inform us how your team
members participated on those projects.

Limit the size of your submittal document to no greater than 12% inches in height and 9% inches in width.
The pages shall be limited to 50 pages total including form 330 but not covers. Do not transmit any
submittal information via email.

All submittals will be reviewed by an appointed University Evaluation Committee.

Sincerely,

Mr. Brian Kugler
Project Manager



UNC Charlotte Scott Hall Renovation
Code 41426 Item 311

PROJECT DESCRIPTION: The project is for the renovation, interior and exterior, of Scott Hall.
The existing building has 12 floors and consists of approximately 106,605 sq. ft. The renovation
will require the building to meet the current code requirements, asbestos abatement, upgrades of
the elevator equipment, new electrical systems, full window replacements, and a brick clad
facade on the exterior of the building. The project construction schedule, to be completed by CM
@ Risk, is May 2017 — June 2018.

BUDGET
The current construction budget for the project is approximately $17,789,000.

LOCATION

The project is a renovation of the existing Scott Hall. Please refer to the campus map -
https://maps.uncc.edu for building location, adjacent to Alumni Way near Holshouser, Hunt, and Laurel
Halls.




EXPECTATIONS OF THE CONSULTANT

Members of the Consultant’s Team must be capable of listening, comprehending and responding to
University leaders, Architects, Engineers, and Contractors working with the University. The Consultants
team must include professionals who can demonstrate high standards of accomplishments and knowledge
in the following areas:

. North Carolina State Construction Office procedures
Providing materials testing in a timely fashion and promptly distributing results
Laboratory testing of soils and concrete
Special Inspections knowledge and Sl qualified personnel
Ability to issue Final Special Inspections Final Report at project conclusion
Engineering and review reporting
Knowledge of Chapter 17 building code

SPECIAL INSPECTIONS REQUIREMENTS

“Special inspections" means detailed inspections of materials, installation, fabrication, erection or
placement of components and connections requiring special expertise to ensure compliance with
construction documents and referenced standards as per Section 1704 of the NC State Building Code.

Individuals providing inspections shall meet the following minimum criteria of certification and/or
documented experience. Work experience must be related to the field for which the inspector is being
utilized. Work experience may be gained by working for an inspection/testing agency, an engineering
firm, or a contractor as a technician, inspector or engineer.

The construction divisions which may require special inspections for these projects are as follows:

IT-1 Verification of Soils IT-12 Welding
IT-2 Excavation and Fill IT-13 High Strength Bolts & Steel
IT-3 Piling and Drilling Piers Framing Insp.

IT-4 Modular Retaining Walls
IT-5 Reinforced Concrete

IT-6 Post Tension Slab

IT-7 Pre-cast Concrete Erection
IT-8 Pre-stressed Concrete

IT-9 Inspection of Pre-Cast Fabricators IT-18 Detention Basin

IT-10 Inspection of Structural Steel IT-19 Special Cases (Rammed Aggregate
Fabricators Piers)

IT-11 Structural Masonry

IT-14 Sprayed Fire-Resistance Materials
IT-15 Exterior Insulation and Finish
system

IT-16 Seismic Resistance

IT-17 Smoke Controls

I
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Responsibilities and role of the Special Inspector:

During Pre-Construction Phase
. Provide Owner or Designer an estimated fee to provide special inspections if requested.
. Participate in preconstruction meeting.

During Construction Phase

. The Special Inspector shall provide all inspections outlined in the scope as defined in the
Statement of Special Inspections, except those performed by the SER. The SI may retain the services of
other qualified Agents of the Special Inspector (Agents) to conduct particular inspections and tests. The
Special Inspector shall provide and distribute all field reports as agreed upon in the preconstruction



meeting. Efforts shall be made to avoid duplication of inspections.

. Administer special inspection process. The Sl is responsible for managing and coordinating the
efforts of the various agents.

. Adhere to reporting requirements outlined in Chapter 8.

. For simple deficiencies discovered, the Special Inspector shall immediately inform the Contractor

of the deficiency. The SI makes a record of the deficiency and a record of the corrective actions taken in
the Discrepancy Notice.

. For complex deficiencies, the SI immediately informs the Contractor, the remainder of the Design
Team, and the Owner of the complex deficiency in the Discrepancy Notice. The SI must be present
during the remedial actions with the frequency assigned to the original inspection requirements. Upon
completion of any remedial actions, the Sl notifies the Designer and the Owner that the work is ready for
reevaluation.

. SI shall keep separate his time spent to review corrected deficiencies. Owner’s special inspection
costs incurred after identification of the initial deficiency will be reimbursed to the Owner by the
Contractor at the conclusion of the project via deductive change order.

. The Special Inspector shall attend monthly meetings during phase of construction special
inspections are required.

Special inspection will be required to follow all requirements of Chapter 8 of the State of North Carolina
Department of Administration State Construction Office Special Inspections Guidelines.

CONSTRUCTION MATERIALS TESTING

The ITL will be responsible for but not limited to performing:
e Soil density testing

e Foundation bearing

e Concrete sampling and testing (foundations and slabs)

e Structural steel testing and inspection not covered by Article 112.2m3 of the North Carolina State
construction manual as Designer’s responsibility (bolt torqueing and structural testing)

e Laboratory testing of soils and concrete; engineering and review; and reporting.

e Roofing

e Asphalt

e Paint

During Pre-Construction Phase
e Participate in preconstruction meeting.

During Construction Phase
e The ITL provides tests as outlined in the contract specifications.
e The ITL may provide special inspections services as an Agent of the S, under contract with the
Sl
e The ITL may provide special inspection services under contract directly with the Owner or
Designer.
o Distribute documentation as agreed upon in preconstruction meeting.



AIR MONITORING

During abatement activities, air monitoring services will be provided per North Carolina Administrative
Code, Title 10A Subchapter 41C, Section 0600 — Asbestos Hazard Management Branch Program for
asbestos removal. A North Carolina Health Hazards Control Unit (NC HHCU) accredited Air Monitor
will be employed full-time for this project, acting as the Owner’s Industrial Hygienist (OIH). The OIH
will work under the direct supervision of a North Carolina accredited Supervising Air Monitor (SAM).

SAM will prepare an asbestos air monitoring plan and perform site visits as required by NC
HHCU regulations.

OIH will observe contractor performing removal work to verify that work is being done in
accordance with the project specifications.

OIH will prepare daily observation reports.

OIH will perform asbestos air monitoring, including analysis of up to ten air samples per nine-
hour shift.

OIH will collect ambient air samples from public areas adjacent to the removal area in
accordance with AHERA (40 CFR 763).

Following completion, OIH will visually confirm abatement of ACMs has been completed.

At project conclusion, a final report of findings will be delivered to the Owner including project
description, air sampling results, and final clearance documentation and description.
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UNC CHARLOTTE PROJECT:
UNC Charlotte Scott Hall Renovation
Code 41426 Item 311
Designer: KSQ Design — Mr. David Cherry

CONSULTANT’S SUPPLEMENTAL INFORMATION

Instructions: Provide information listed below. One person may be assigned to more than one
responsibility. Make additional sheets for secondary choices if the firm has several employees who may
fulfill one responsibility. In addition to this form, design firms are encouraged to submit resumes for all
personnel who will work on the project. This information is important to the University and should
accompany submittals. This form should be attached to your cover letter or located in the front of your
submittal. Do not alter the format of this form.

PROJECT ENGINEER IN CHARGE.

Name Office Location (City)
Licenses

List of most recent North Carolina State-owned projects on which this person has participated:
Provide resume.

%
Most Recent NC Projects NC SCO ID# Comp. Location Responsibility

ENGNEERING TECHNICIAN (The person who will be onsite throughout the project).
Name Office Location (City)
Licenses

List of most recent North Carolina State-owned projects on which this person has participated:
Provide resume.

%
Most Recent NC Projects NC SCO ID# Comp. Location Responsibility

ENGNEERING TECHNICIAN (The person who will be onsite throughout the project).
Name Office Location (City)
Licenses

List of most recent North Carolina State-owned projects on which this person has participated:
Provide resume.

%
Most Recent NC Projects NC SCO ID# Comp. Location Responsibility
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CERTIFIED WELDING INSPECTOR

Name Office Location (City)
Licenses

List of most recent North Carolina State-owned projects on which this person has participated:
Provide resume.

%
Most Recent NC Projects NC SCO ID# Comp. Location Responsibility

CERTIFIED STRUCTURAL STEEL INSPECTOR (The person who will be onsite throughout the
project).

Name Office Location (City)
Licenses

List of most recent North Carolina State-owned projects on which this person has participated:
Provide resume.

%
Most Recent NC Projects NC SCO ID# Comp. Location Responsibility

CERTIFIED ROOFING INSPECTOR (The person who will be onsite throughout the project).
Name Office Location (City)
Licenses

List of most recent North Carolina State-owned projects on which this person has participated:
Provide resume.

%
Most Recent NC Projects NC SCO ID# Comp. Location Responsibility

CERTIFIED SPECIAL INSPECTOR (The person who will be onsite throughout the project).
Name Office Location (City)
Licenses

List of most recent North Carolina State-owned projects on which this person has participated:
Provide resume.

%
Most Recent NC Projects NC SCO ID# Comp. Location Responsibility
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NC HHCU-ACCREDITED AIR MONITOR (OIH) (The person who will be onsite throughout the
project).

Name Office Location (City)
Licenses

List of most recent North Carolina State-owned projects on which this person has participated:
Provide resume.

%
Most Recent NC Projects NC SCO ID# Comp. Location Responsibility

SUPERVISING AIR MONITOR (SAM) (The person who will be assigned throughout the project).
Name Office Location (City)
Licenses

List of most recent North Carolina State-owned projects on which this person has participated:
Provide resume.

%
Most Recent NC Projects NC SCO ID# Comp. Location Responsibility
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