240011: UNC Charlotte Richardson Stadium Expansion - Phase 1 (Bid Package 01) Prepared by Barton Malow - 2322 Dunavant St., Suite 100, Charlotte, NC 28203, United States of America Bid Package Lead: Michael Chan (michael.chan@bartonmalow.com) Project Location: 8701 Phillips Road, Charlotte, NC 28223, United States of America

BP 1-03A: Cast In Place Concrete Generated June 25, 2025	JC Building Inc Submitted by Tim Murphy		Wayne Brothers, Inc. Submitted by Tim Murphy			Evans Contracting Group, LLC Submitted by Tim Murphy		
Leveled Bid	\$1,818,049	\$2,163,838			\$2,243,000			
Base Bid	\$1,010,049		\$0 Original Proposal, June 25, 2025			\$0 Original Proposal, June 25, 2025		
Estimated Cost	Original Proposal, June 25, 2025							
\$2,087,000								
	Unit Qty Unit Cos	st Total Cost Notes	Unit Qty	Unit Cost Total Cost	Notes	Unit Qty	Unit Cost Total Cost No	Notes
LINE ITEMS		\$1,818,049		\$2,163,838			\$2,243,000	
Quantity of Total Labor Manhours		\$12,254		\$11,339			\$11,878	
Sales Tax		\$60,979		\$33,807			\$38,000	
West Grandstand New Concourse Restroom/Grab & Go		\$1,144,782		\$1,771,998			\$1,056,000	
New Concourse Restroom/Grab & Go Concession		\$252,430		\$21,340			\$834,000	
Site Concrete		\$298,813		\$127,832			\$144,000	
Waterproofing & Damp Proofing		\$17,812		\$16,574			\$30,000	
Expansion & Joint Control		\$5,214		\$43,997			\$15,000	
Rough Grading, Excavation & Backfill (Concourse, Site Concrete)								
ALW 03 - 2000 SF Unforeseen Concourse		\$25,765		\$182,097			\$45,000	
Concrete Replacement		\$22,600		\$44,128			\$20,000	
Delta to get to base bid value		-\$22,600 allowance was not include		-\$89,274	breakout did not add up		\$49,122 bi	breakout did not add u
ADDITIONAL ITEMS		<u>\$0</u>		\$0			\$0	
Cast-In-Place Concrete Curbs and Gutters							\$0	
Joint Sealants								
Waterproofing								
ALTERNATES		\$0		\$0			\$0	
ALT 01 - Patio Canopy		\$0					\$0	
ALT 02 - Upgraded High Performance Coating		\$0		\$452			\$0	
O.P. ALT 01 - Provide Pine Hall "English Pave"								
Vehicular Brick Pavers (No Substitutions)		\$0					\$0	
Leveled Bid Total		\$1,818,049		\$2,163,838			\$2,243,000	
SCOPE-SPECIFIC INFORMATION								
Quantity of Total Labor Manhours (in Hours)								
Project Manager	per hour	\$70.00	per hour	\$137.10		per hour	\$143.00	
Superintendent	per hour	\$70.00	per hour	\$123.63		per hour	\$125.00	
Foreman	per hour	\$54.00	per hour	\$82.58		per hour	\$86.00	
Journeyman Helper	per hour	\$50.00	per hour	\$63.79		per hour	\$58.00	
Operator	per hour	\$48.00	per hour	\$52.30		per hour	\$47.00	
Spoils Haul Off	per hour	\$54.00 \$27.00	per hour	\$69.70 \$47.00		per hour	\$61.00 \$92.00	
Undercut Unsuitable Soil, haul offsite, and	per cubic yard		per cubic yard			per cubic yard		
replace with 57 stone/fabric	per cubic yard	\$128.00	per cubic yard	\$198.20		per cubic yard	\$120.00	
Site Concrete (Sidewalks Detail 03/C2.10) Site Concrete (Heavy Duty Concrete Detail	per square foot	\$7.70	per square foot	\$17.35		per square foot	\$8.00	
04/C2.10)	per square foot	\$12.60	per square foot	\$31.34		per square foot	\$14.00	
Concourse Concrete (5")	per square foot	\$11.30	per square foot	\$22.06		per square foot	\$8.00	
Summary								