



VIRTUAL HUB OUTREACH EVENT

The University of North Carolina
at Charlotte

RICHARDSON STADIUM EXPANSION PHASE 2

JUNE 26, 10:00AM



Phase 2 Trade Packages Include:

- P2-04A - Masonry
- P2-05B - Misc. Metals
- P2-05C - Handrails
- P2-06A - Millwork/Casework
- P2-07A - Joint Sealants
- P2-07B - Roofing
- P2-07C - Metal Panels
- P2-07H - Applied Fireproofing
- P2-08A - Doors, Framing, + Hardware
- P2-08B - Storefront/ Glass + Glazing
- P2-08C - Overhead Doors
- P2-08D - Operable Walls
- P2-09A - Drywall + Framing
- P2-09B - Ceilings
- P2-09C - Hard Tile
- P2-09D - Flooring
- P2-09G - Painting
- P2-10A - Signage
- P2-10B - Specialties
- P2-11A - Food Service Equipment
- P2-12A - Fixed Audience Seating
- P2-12B - Aluminum Bench Seating
- P2-21A - Fire Protection
- P2-22A - Plumbing
- P2-23A - HVAC
- P2-26A - Electrical + Fire Alarm
- P2-26B - Sports Lighting
- P2-27A - Telecommunications
- P2-27B - AV
- P2-32A - Landscaping
- P2-35A - Final Clean

The Richardson Stadium Expansion will include major upgrades with the construction of a new west stadium tower over four existing structures, featuring premium seating options. Additional scope includes sports lighting upgrades, infrastructure and code upgrades, as well as additional concourse level restrooms and concessions. Work is expected to begin Fall 2025.



CLICK THE
BELOW LINKS
TO ACCESS
THE PUBLIC
PROCUREMENT PAGE
AND REGISTER FOR
THIS EVENT

[Public Procurement
Page](#)

[Event Registration](#)



For any questions, please reach out to Project Manager Tim Murphy (tim.murphy@bartonmalow.com)