



November 14, 2025

Richardson Stadium Expansion – Addendum #008 – (Joint Sealant & Waterproofing Only)

Attention Bidders, this is a notification that Barton Malow Builders has issued **Addendum #008** for Phase 2 of the **Richardson Stadium Expansion**

This addendum contains the following updated bid documents that apply to the **Joint Sealant & Waterproofing Bid Package only**.

1. The re-bid date for BP 2-07A Joint Sealants & Waterproofing has been changed to **Friday November 21, 2025 at 11:00 AM** and will take place at the **Barton Malow Richardson Stadium Expansion Jobsite Trailer**.

See the included **Joint Sealant & Waterproofing Re-bid Exhibit** for additional information related to parking and the bid opening location.

2. A revised scope for **BP 07A - Joint Sealants and Waterproofing SOW – R2** has been issued (added spray insulation to scope)

The re-bid date for BP 2-07A - Joint Sealants & Waterproofing has been changed to **Friday November 21, 2025 at 11:00 AM** and will take place at the **Barton Malow Richardson Stadium Expansion Jobsite Trailer**.

See below for location of the trailer, directly across from Judy Rose Football Center. Our parking recommendation is the CRI Deck Visitor Parking at 9100 Robert D. Snyder Rd, Charlotte, NC 28223, also shown below. This is a paid parking deck by the hour with a \$15 daily maximum.

If you would like to drop off your bid at the trailer early, please contact Megan Badinski at 980-297-4261 or megan.badinski@bartonmalow.com

