



2100 South Tryon Street
Suite 400
Charlotte, NC 28203
704. 527. 0800

CLT22002.0

3

August 3, 2026

RE: UNC Charlotte Stormwater Master Plan Implementation Phase 1

Addendum Number Two

NOTICE TO BIDDERS:

Bidder is hereby notified that this Addendum shall become a part of the Contract Documents for the Project.

The following items are intended to revise and clarify the Drawings and Project Manual.

Bidder shall ensure that their Sub-Bidders are in full receipt of the information contained herein.

ADDENDA ITEMS:

Project Manual Sections	None
Drawings	None
Reference Items	None
Miscellaneous	Contractor Questions

END OF TITLE PAGE

Questions

Below is the follow-up response to Addendum 1; Contractor Question #8. The question was received during the open question period for the project, but the response was not yet available when Addendum 1 was distributed. This answer is direct guidance to the bidders and will ultimately be reflected in the conformed set of contract documents upon which the project contract will be based. Our response comments are **bold**.

1. E051 has a note to "coordinate exact routing for feeder with UNCC engineering before rough-in". Please confirm a rough idea of routing needs so the EC can estimate the cost to carry for this project scope in order to tie into the building's interior electrical room.

Answer. Sheet E051 of the contract documents indicates the proposed location of the electrical panels and the location of the existing electrical room. Exact routing of wire and conduit will be the responsibility of the contractor. The contractor shall coordinate routing with UNCC engineering as indicated on drawings. The contractor is responsible for visiting the site to determine the most appropriate routing of electrical feeders.

Sincerely,

MCADAMS

A handwritten signature in blue ink, appearing to read "K. Mansfield", is displayed on a black rectangular background.

Kristen Mansfield, RLA
Senior Technical Manager